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94 " COOK 764 2
STA. $EH60 (5B 1) O STA. 1313400 (SB RYAN)
FED. ROAD DIST. NO.  [ILLINOIS | FED. AID PROJECT
INDEX OF SHEETS INDEX OF SHEETS INDEX OF SHEETS INDEX OF STATE STANDARDS ‘it &11818) RI_S 5553
| Shesfmtanst
SHEET NO. | TITLE SHEET NO. | TITLE SHEET NO. | TITLE STANDARD NO. | TITLE
1 COVER SHEET 222 - 227 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3B 490 - 494 | PROPOSED SIGNING PLANS 000001-04 STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS
2 INDEX OF SHEETS & INDEX OF STATE STANDARDS 228 - 232 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3C 495 PERMANENT SIGN PANEL MOUNTING DETAILS 280001-02 TEMPORARY EROSION CONTROL SYSTEM
3 GENERAL NOTES & COMMITMENTS 233 MAINTENANCE OF TRAFFIC PLAN - STAGE 3D 496 GROUND-MOUNTED SIGN DETAILS 420001-06 | PAVEMENT JOINTS
4-6 | SUGGESTED SEQUENCE OF WORK 234 MAINTENANCE OF TRAFFIC DETOUR 87TH STREET 497 - 507 | OVERHEAD SIGN STRUCTURES 420101-03 7.2m (24 JOINTED PCC PAVEMENT
ENTRANCE RAMP CLOSURE -
7-14 | SUMMARY OF QUANTITIES 420111- 0/ PCC PAVEMENT ROUNDOUTS
235 - 238 | CONSTRUCTION SIGNING PLAN - STAGE 1 & 1A TUNNEL REPAIR: CTA TUNNEL AND SB I-94 TUNNEL
15 - 22 | EXISTING & PROPOSED TYPICAL SECTIONS 508 GENERAL PLAN & ELEVATION 42020606 ENTRANCE RAMP TERMINAL (JOINTED PCC RAMP PAVEMENT
239 EXIT RAMP CLOSURE SIGNING SCHEDULE ADJACENT TO CRC MAINLINE PAVEMENT)
22A - 38 | TYPICAL SECTION DETAILS: CROSS STREET OVERPASS FOOTINGS 509 - 510 | DECK PLAN
240 - 241 | CONSTRUCTION SIGNING PLAN - WINTER 420306-05 EXIT RAMP TERMINAL (JOINTED PCC RAMP PAVEMENT ADJACENT
39 - 42 SCHEDULE OF QUANTITIES: REMOVAL QUANTITIES 511 - 518 ABUTMENT REPAIRS TO CRC MAINLINE PAVEMENT)
242 - 245 CONSTRUCTION SIGNING PLAN - STAGE 2
43 - 48 SCHEDULE OF QUANTITIES: PROPOSED QUANTITIES 483001-02 PCC SHOULDER
246 CONSTRUCTION SIGNING PLAN - STAGE 2A BRIDGING FOR CTA DUCT AT 95+th STREET
49 - 50 SCHEDULE OF QUANTITIES: TEMPORARY CONCRETE BARRIER 519 PROTECTION SLAB FOR EXISTING CTA DUCTS 601001 SUB-SURFACE DRAINS
QUANTITIES 247 CONSTRUCTION SIGNING PLAN - STAGE 3
520 - 521 | PROTECTION SLAB STAGE CONSTRUCTION FOR EXISTING CTA DUCTS 602001 CATCH BASIN, TYPE A
51 SCHEDULE OF QUANTITIES: TEMPORARY IMPACT ATTENUATOR 248 - 249 | CONSTRUCTION SIGNING PLAN - STAGE 3A
QUANTITIES 522 PROTECTION SLAB DETAILS FOR EXISTING CTA DUCTS 602011 CATCH BASIN, TYPE C
250 - 251 | CONSTRUCTION SIGNING PLAN - STAGE 38
52 SCHEDULE OF QUANTITIES: EARTHWORK QUANTITIES 602401-01 MANHOLE, TYPE A
252 - 253 | CONSTRUCTION SIGNING PLAN - STAGE 3C REPAIR OF EXISTING RAILROAD BRIDGES
53 - 56 | ALIGNMENT 523 SUBSTRUCTURE, REPAIR FOR BELT RAILWAY, NORFOLK SOUTHERN 602601 PRECAST REINFORCED CONCRETE FLAT SLAB TOP
254 - 255 | CONSTRUCTION SIGNING PLAN - STAGE 3D AND CHICAGO RAIL LINK GENERAL PLAN
57 - 63 | SURVEY TIES FOR CONTROL POINTS 6027010/ CAST IRON STEPS
256 - 279 | EROSION CONTROL PLANS 524 - 526 | SUBSTRUCTURE REPAIR FOR BELT RAILWAY EXISTING
64 - 105 | EXISTING AND PROPOSED PLANS PIERS/ABUTMENTS 604001-22 FRAME AND LIDS, TYPE 1
280 EROSION CONTROL PLANS - DETAILS AND GENERAL NOTES
106 - 113 | EXISTING AND PROPOSED PROFILES 527 - 528 | SUBSTRUCTURE REPAIR FOR NORFOLK SOUTHERN EXISTING 604071 =02 FRAME AND GRATE, TYPE 20
281 - 326 | DRAINAGE AND UTILITY PLANS PIERS/ABUTMENTS
114 - 123 | CTA STATION BARRIER WALL MODIFICATIONS AND DETAILS 606001-02 CONCRETE CURB AND COMBINATION CONCRETE CURB AND GUTTER
327 - 333 | PROPOSED DRAINAGE PROFILES 529 - 530 | SUBSTRUCTURE REPAIR FOR CHICAGO RAIL LINK EXISTING
124 - 129 | EXISTING CONCRETE BARRIER AT CTA STATIONS PIERS/ABUTMENTS 63000t -06 STEEL PLATE BEAM GUARDRAIL
(FOR INFORMATION ONLY) 334 - 335 | PIPE UNDERDRAINS ALONG I-57 AND 1-94 DETAILS :
531 EXISTING GENERAL PLAN AND ELEVATION: BELT RAILWAY, NORFOLK 631031-05 | TRAFFIC BARRIER TERMINAL TYPE 6
130 - 132 | MISCELLANEOUS DETAILS: CONCRETE BARRIER TRANSITIONS 336 - 338 | DRAINAGE DETAILS SOUTHERN, AND CHICAGO RAIL LINK c35001 DELINEATO
LINEATORS
133 MISCELLANEOUS DETAILS: GRADING DETAIL AT END OF 339 DETAIL OF STORM SEWER CONNECTIONS TO SEWER 532 EXISTING GENERAL PLAN AND ELEVATION: BELT RAILWAY
CONCRETE BARRIER 635006-42 | REFLECTOR AND TERMINAL MARKER PLACEMENT
340 DRAINAGE STRUCTURE DETAIL - DROP MANHOLE 533 EXISTING GENERAL PLAN AND ELEVATION: NORFOLK SOLTHERN
134 - 135 | MISCELLANEOUS DETAILS: PLAN AND TYPICAL SECTION DETAILS 635011-0/ REFLECTOR MARKER AND MOUNTING DETAILS
341 PRECAST REINFORCED CONCRETE FLAT SLAB TOP - 8’ DIAMETER 534 EXISTING GENERAL PLAN AND ELEVATION: CHICAGO RAIL LINK
136 MISCELLANEOUS DETAILS: EXTENDED LANE REINFORCEMENT 637001-02 CONCRETE BARRIER 815 mm (32 In.) HEIGHT
FOR CONTINUOUSLY REINFORCED PCC PAVEMENT 342 JUNCTION CHAMBER NO. 63 - GENERAL PLAN AND ELEVATION
535 BD-07, DIST 1: DETAIL OF STORM SEWER CONNECTION TO 642001 SHOULDER RUMBLE STRIPS
137 - 138 | MISCELLANEOUS DETAILS: MISCELLANEOUS PAVEMENT 343 - 344 | JUNCTION CHAMBER NO. 63 - DETAILS EXISTING SEWER
ELEVATION AND JOINTING DETAILS 664001-0/ CHAIN LINK FENCE
345 JUNCTION CHAMBER NO. 73 - GENERAL PLAN AND ELEVATION 536 BD-08, DIST 1: DETAILS FOR FRAMES AND LIDS ADJUSTMENT
139 MISCELLANEOUS DETAILS: CRPCC PAVEMENT AND LUG SYSTEM WITH MILLING 701101 -2/ OFF-ROAD OPERATIONS, MULTILANE, LESS THAN 15’ AWAY,
COMPLETE, 26’ AND 36/ 346 - 347 | JUNCTION CHAMBER NO. 73 - DETAILS FOR SPEEDS >= 45 MPH
537 - 537A| BD-12, DIST 1: MANHOLE WITH RESTRICTOR PLATE
140 MISCELLANEOUS DETAILS: PAVEMENT JOINTING DETAILS FOR 348 - 355 | DRAINAGE STRUCTURE SCHEDULE 701400-02 | APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY
CONCRETE MEDIAN SURFACE, 6 (SPECIAL) AT TBT 538 BD-22, DIST 1: PAVEMENT PATCHING FOR BITUMINOUS SURFACED
356 - 358 | UNDERDRAIN SCHEDULE AND MANHOLE RECONSTRUCTION SCHEDULE PAVEMENT 70140143 LANE CLOSURE, FREEWAY/EXPRESSWAY
141 - 142 | MISCELLANEQUS DETAILS: PAVEMENT PATCHING OVER
SEWER TRENCH PLAN & TYPICAL SECTIONS 359 EXISTING ABANDONED AND REMOVED SEWER SCHEDULE 539 BD-34, DIST 1: DETAILS FOR STEEL PLATE BEAM GUARDRAIL 701402-0§ | LANE CLOSURE, FREEWAY/EXPRESSWAY, WITH BARRIER
ADJACENT TO CURB & GUTTER STABILIZATION AT TRAFFIC
143 MISCELLANEOUS DETAILS: PAVEMENT PATCHING OVER 360 - 367 | SEWER TELEVISING PLANS BARRIER TERMINAL, TYPE 1 (SPECIAL) 701411-¢3 | LANE CLOSURE MULTILANE AT ENTRANCE RAMP OR EXIT RAMP
UTILITY TRENCH FOR SPEEDS >= 45 MPH
368 - 387 | SUBSURFACE UTILITY ENGINEERING (SUE) PLANS 540 TC-8, DIST 1: FREEWAY ENTRANCE AND EXIT RAMP CLOSURE DETAILS
144 - 147 | CTA FENCE ELEVATIONS AND DETAILS 387A COVER SNSET For Vsl 2 oF 3. 701426~ 02 LANE CLOSURE MULTILANE INTERMITTENT OR MOVING OPERATIONS
385 - 412 | PAVEMENT MARKING PLAKS 541 TC-9, DIST 1: TRAFFIC CONTROL DETAILS FOR FREEWAY FOR SPEEDS »= 45 M
148 MISCELLANEOUS DETAILS: TEMPORARY PAVEMENT & SINGLE & MULTI-LANE WEAVE
MILLING OPERATIONS 413 - 415 | MOWING AREAS 701446 TWO LANE CLOSURE, FREEWAY/EXPRESSWAY
542 - 543 | TC-12, DIST 1: MULTI-LANE FREEWAY PAVEMENT MARKING DETAILS
149 MISCELLANEOUS DETAILS: OVER-DIG AREAS 416 - 439 | LANDSCAPING PLANS 702001- 0% | TRAFFIC CONTROL DEVICES
544 TC-16, DIST 1: PAVEMENT MARKING LETTERS AND SYMBOLS
150 MISCELLANEOUS DETAILS: WORK ZONE UTILITY PROTECTION 440 LANDSCAPING - DETAILS & GENERAL NOTES FOR TRAFFIC STAGING 70400102 | TEMPORARY CONCRETE BARRIER
151 MISCELLANEOUS DETAILS: TEMPORARY SOIL. RETENTION 441 ELECTRICAL SYMBOLS 545 TC-17, DIST 1: TRAFFIC CONTROL DETAILS FOR FREEWAY 720001 SIGN PANEL MOUNTING DETAILS
) SECTIONS AND SCHEDULE SHOULDER CLOSURES PARTIAL RAMP CLOSURES
I15/4. ROBDIIAY DETAILS - BENCHING DETRILS FD& EMORMEMENT 442 ELECTRICAL ABBREVIATIONS 720006 SIGN PANEL ERECTION DETAILS
152 - 174 | PAVEMENT JOINTING AND ELEVATION PLANS 546 TC-18, DIST 1: SIGNING FOR FLAGGING OPERATIONS AT WORK
443 - 460 | ROADWAY LIGHTING AND SURVEILLANCE PLANS EXISTING CONDITIONS ZONE OPENINGS 720011 METAL POSTS FOR SIGNS, MARKERS & DELINEATORS
175 - 186 | GENERAL NOTES, CONSTRUCTION STAGING NOTES, AND DEMOLITION
MAINTENANCE OF TRAFFIC DETAILS 547 NOT USED 729001 APPLICATIONS OF TYPES A&B METAL POSTS (FOR SIGNS & MARKERS)
461 - 478 | ELECTRICAL INFRASTRUCTURE PLANS PROPOSED IMPROVEMENTS
187 - 193 | MAINTENANCE OF TRAFFIC PLAN - STAGE 1 548 - 549 | TC-24 DIST 1, CITY OF CHICAGO TYPICAL PAVEMENT MARKINGS 781001-02 | TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS
479 ELECTRICAL DUCTBANK DETAILS
194 MAINTENANCE OF TRAFFIC PLAN - STAGE 1A 550 - 557 | MOT CROSS SECTIONS - PRE-STAGE 1 8130010/ JUNCTION BOXES
480 ELECTRICAL DUCTBANK DETAILS IN SHOULDER AND UNDER PAVEMENT
195 - 201 | MAINTENANCE OF TRAFFIC PLAN - WINTER LANE CONFIGURATION 558 - 536 | ROADWAY CROSS SECTIONS - [-57 SOUTHBOUND 814001 CONCRETE HANDHOLES
481 PC CONCRETE - HEAVY DUTY HANDHOLE DETAIL, TYPE S &
202 - 210 | MAINTENANCE OF TRAFFIC PLAN - STAGE 2 TYPE S1 (SPECIAL) 597 - 663 | ROADWAY CROSS SECTIONS - [-94 SOUTHBOUND (DAN RYAN EXPWY) 886001 DETECTOR LOOP INSTALLATIONS
211 - 212 | MAINTENANCE OF TRAFFIC PLAN - STAGE 2A 482 - 483 | TYPICAL MAINLINE DETECTOR INSTALLATION DETAILS 664 - 682 | ROADWAY CROSS SECTIONS - I-94 SOUTHBOUND (BISHOP FORD FWY) 886006 TYPICAL LAYOUT FOR DETECTION LOOPS
213 - 215 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3 484 TYPICAL MAINLINE DETECTOR STATION LAYOUT 683 - 686 | ROADWAY CROSS SECTIONS - EB I-57 TO I-94 CONNECTOR REVISIONS
216 - 221 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3A 485 LIGHT POLE FOUNDATION - 40 FT TO 47.5 FT, 15" BOLT CIRCLE 687 - 689 | NOT USED NAME ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94 (DAN RYAN EXPRESSWAY)
486 - 487 | MAINLINE EXISTING SIGN SCHEDULE 630 - 753 | SOIL BORINGS
488 REMOVAL SIGNING SCHEDULE 754 - 764 | SOIL BORING PROFILES INDEX OF SHEETS &
INDEX OF STATE STANDARDS
489 PROPOSED SIGNING SCHEDULE
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